Bl D OPENI NG DATE
CONTRACT NUMBER

PROPGOSALS | SSUED FUND TOTAL

NUMBER OF Bl DDERS 4
PROGRAM ELEMENTS

STATE OF CALI FORNI A
10/ 12/ 05

02- 364204
02- TEH 36- R98. 9

ENG NEERS EST

Bl D TOTAL

2,979, 595. 25

3, 086, 083. 50

3, 155, 896. 00

3,357,129. 00

SUMMARY

HA21

2,796,001.50 AMOUNT OVER

Bl DDER | D

I N TEHAMA COUNTY ABOUT 21 KM VEST
CF CHESTER AT NORTH FORK DEER CREEK

DECK REPLACEMENT

DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
10/ 13/ 05
CONTRACT CODE 'D '
89 CONTRACT | TEMS

FEDERAL AlD ACBH P036- (080) E
STP- P036- (080) E

TOTAL NUMBER OF WORKI NG DAYS 255

183, 593. 75

PERCENT OVER EST 6.57

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GOLDEN STATE BRI DGE | NC

901 HOWE ROAD
MARTI NEZ CA 94553

SHASTA CONSTRUCTORS | NC

P O BOX 491539
REDDI NG CA 96049- 1539

VI KI NG CONSTRUCTI ON COVPANY
I NC

P O BOX 1508

RANCHO CORDOVA CA 95741

J F SHEA CONSTRUCTI ON | NC

P O BOX 494519
REDDI NG CA 96049- 4519

925 372-8000
00851187

FAX 925 372-8001

530 365-3930
00494255

FAX 530 365-5465

916 852-5530
00745029

FAX 916 852-5533

530 246-4292
00769989

FAX 530 246-9940



02- 364204
02- TEH 36-R
10/ 12/ 05

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

REMA/I

N |

NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 2
10/ 13/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C L CONSTRUCTI ON
POVONA CA

APEX FENCE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

AVAR CONSTRUCTI ON
CAVPBELL CA

BALDW N CONTRACTCRS
CH CO CA

BENTANCOURT CONSTRUCTI ON
LI VERMORE CA

DEBRU N CONSTRUCTI ON
STOCKTON CA

FONTANA STEEL
STOCKTON CA

JEFFCO PAI NTI NG AND CQOATI NG
VALLEJO CA

NI TTA CONSTRUCTI ON
LOOM S CA

CONCRETE BARRI ER ( PORTI ON)

FENCI NG AND RAI LI NGS

STRI PI NG

PRESTRESSI NG AND TI E DOVWNS

ASPHALT CONCRETE AND RELATED

TEMPORARY S| GNAL AND BEACON

POLYESTER

REBAR

PAI NTI NG

ERCSI ON CONTRCL



02- 364204 Bl D245
02- TEH 36-R SUMMARY OF REMAI NI NG BI DDERS PAGE 3
10/ 12/ 05 10/ 13/ 05

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APEX FENCE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

AVAR CONSTRUCTI ON
CAMPBELL CA

BALDW N CONTRACTI NG
MARYSVI LLE CA

BENTANCOURT BROTHERS
LI VERMORE CA

CONTRACTORS CHEM CAL
HAYWARD CA

FONTANA STEEL
STOCKTON CA

JEFFCO PAI NTI NG AND COATI NG
VALLEJO CA

NI TTA CONSTRUCTI ON
LOOM S CA

PENHALL COVPANY
SAN LEANDRO CA

FENCI NG, TUBULAR BI CYCLE RAIL AND METAL BEAM GUARD RAI L

STRI PI NG

PRESTRESSI NG, Tl EDOAN ANCHORS AND CCOLUWN CASI NG ( PARTI AL)

ASPHALT CONCRETE AND ASPHALT CONCRETE DI KES

ELECTRI CAL

POLYESTER OVERLAY AND JO NT SEALS

REI NFCRCI NG STEEL

PAI NTI NG

ERCSI ON CONTROL

BRI DGE REMOVAL ( PORTI ON)



02- 364204
02- TEH 36-R
10/ 12/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMA/I

N |

NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 4
10/ 13/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C L CONSTRUCTI ON
POVMONA  CA

APEX FENCE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

AVAR CONSTRUCTI ON
CAVPBELL CA

BALDW N CONTRACTI NG
MARYSVI LLE CA

BENTANCOURT BROTHERS
LI VERMORE CA

DEBRU N CONSTRUCTI ON
FRENCH CAMP CA

F D THOVAS
MEDFORD OR

FONTANA STEEL
STOCKTON CA

NI TTA CONSTRUCTI ON
LOOM S CA

PENHALL COVPANY
SAN LEANDRO CA

CONCRETE BARRI ER

VETAL BEAM GUARD RAI L

STRI PI NG

PRESTRESSI NG AND TI E DOVWNS

PAVI NG

ELECTRI CAL

OVERLAY AND JO NT SEAL

CLEAN AND PAI NT STEEL

REBAR

ERCSI ON CONTRCL

BRI DGE REMOVAL



02- 364204 Bl D245

02- TEH 36-R SUMMARY OF REMAI NI NG BI DDERS PAGE 5

10/ 12/ 05 10/ 13/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY | TEMS 47 THRU 49 (PARTI AL)
LI NCOLN CA
APEX FENCE I TEMS 17, 18, 22 AND 78 THRU 85
ANDERSON CA
APPLY A LI NE ITEMS 9, 10, 19 THRU 21, 32, 87 AND 88 (PARTIAL)
ANDERSON CA
AVAR CONSTRUCTI ON | TEM 51
CAVPBELL CA
BENTANCOURT BROS CONSTRUCTI ON | NC | TEM5 12 AND 14
LI VERMORE CA
CONTRACTORS CHEM CAL | NC | TEMS 43 AND 58
HAYWARD CA
F D THOVAS | TEMS 32, 63, 65, 66 AND 89 ( PARTIAL)
MEDFORD OR
FONTANA STEEL | TEMS 59, 60 AND 86
STOCKTON CA
NI TTA CONSTRUCTI ON | TEM5 36 THRU 42
LOOM S CA
TRAFFI C SOLUTI ONS | TEM 7

REDDI NG CA



02- 364204 Bl D245

02- TEH 36- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 6

10/ 12/ 05 10/ 13/ 05

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUVMP SUM 3, 050. 00 3, 050. 00
2 071325 TEMPORARY FENCE (TYPE ESA) M 45 25. 00 1, 125. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 6, 000. 00 6, 000. 00

PREVENTI ON PLAN

4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 500. 00 5, 500. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 1, 500. 00 3, 000. 00
6 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 1 2,000. 00 2, 000. 00
7 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 500. 00 5, 500. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 55, 000. 00 55, 000. 00
9 (S) 120149 TEMPORARY PAVENMENT MARKI NG ( PAI NT) MR 15 85. 00 1, 275. 00
10 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1, 260 4.00 5, 040. 00
11 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 84 40. 00 3, 360. 00
12 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUMP SUM 80, 000. 00 80, 000. 00
13 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 12, 000. 00 24, 000. 00
14 (S) 128660 TEMPORARY FLASHI NG BEACON LS LUMP SUM 25, 000. 00 25, 000. 00
15 129000 TEMPORARY RAI LI NG ( TYPE K) M 910 81. 00 73, 710. 00
16 129100 TEMPORARY CRASH CUSHI ON MODULE EA 112 275. 00 30, 800. 00
17 150605 REMOVE FENCE M 20 20. 00 400. 00
18 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 410 20. 00 8, 200. 00
19 035365 REMOVE YELLOW TRAFFI C STRI PE M 580 14. 00 8, 120. 00
20 150710 REMOVE TRAFFI C STRI PE M 480 8. 00 3, 840. 00
21 150713 REMOVE PAVEMENT MARKI NG M2 15 90. 00 1, 350. 00
22 150742 REMOVE ROADSI DE S| GN EA 4 150. 00 600. 00
23 150801 REMOVE OVERSI DE DRAI N M 18 150. 00 2, 700. 00
24 035366 REMOVE Pl PE ( ENERGY DI SSI PATOR) EA 1 500. 00 500. 00
25 150823 REMOVE DOWNDRAI N M 36 150. 00 5, 400. 00
26 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 200 12.00 14, 400. 00
27 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M2 1,007 12.00 12, 084. 00
28 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 360, 000. 00 360, 000. 00
29 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 4, 000. 00 4, 000. 00
30 160120 REMOVE TREE EA 12 700. 00 8, 400. 00
31 190101 ROADWAY EXCAVATI ON VB 40 155. 00 6, 200. 00
32 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2,500. 00 2,500. 00
33 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 55 750. 00 41, 250. 00
34 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 46 150. 00 6, 900. 00
35 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 52 110. 00 5, 720. 00
36 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 3 475. 00 1, 425. 00
37 (S) 203014 FI BER ( EROSI ON CONTROL) KG 570 1. 00 570. 00



02- 364204 Bl D245

02- TEH 36- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
10/ 12/ 05 10/ 13/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
38 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 2.7 425.00 1, 147. 50
39 (S) 203026 MOVE- | N/ MOVE- OUT ( ERCSI ON' CONTROL) EA 3 1, 600. 00 4., 800. 00
40 (S) 203040 SEED ( EROS|I ON CONTROL) KG 72 90. 00 6, 480. 00
41 (S) 203056 COWERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 75 1.25 93.75
42 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 110 3.00 330. 00
43 374206 SEAL RANDOM CRACKS LNKM 0.5 10, 000. 00 5, 000. 00
44 390155 ASPHALT CONCRETE (TYPE A) TONN 610 220. 00 134, 200. 00
45 391031 PAVI NG ASPHALT ( Bl NDER- PAVEMVENT TONN 0.1 12, 000. 00 1, 200. 00
REI NFORCI NG FABRI C)
46 393001 PAVEMENT REI NFORCI NG FABRI C v 78 16. 00 1, 248. 00
47 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 12 55. 00 660. 00
AREA)
48 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 24 7.50 180. 00
49 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 370 7.50 2, 775. 00
50 (S) 500010 PRESTRESSI NG LS LUMP SUM 25, 000. 00 25, 000. 00
51 (S) 500060 TI EDOWN ANCHOR EA 8 10, 000. 00 80, 000. 00
52 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 20 1, 000. 00 20, 000. 00
53 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 235 2,100. 00 493, 500. 00
54 511106 DRI LL AND BOND DOWEL M 133 175. 00 23, 275. 00
55 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 20 2, 700. 00 54, 000. 00
56 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 1,007 85. 00 85, 595. 00
57 515073 CORE CONCRETE (51 MM - 100 M) M 8 125. 00 1, 000. 00
58 (S) 519117 JONT SEAL (MR 30 MV) M 44 90. 00 3, 960. 00
59 ( SF)520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 2,020 3.50 7.070. 00
60 ( SF)520110 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 48, 290 3.00 144, 870. 00
( BRI DGE)
61 (SF)540101 ASPHALT MEMBRANE WATERPROCFI NG MR 12 100. 00 1, 200. 00
62 ( SF)550102 STRUCTURAL STEEL (BRI DGE) KG 3,136 17.00 53, 312. 00
63 (SF)550110 COLUMN CASI NG KG 3,780 10. 00 37, 800. 00
64 566011 ROADSI DE SI GN - ONE POST EA 2 450. 00 900. 00
65 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 410, 000. 00 410, 000. 00
66 (S) 590301 WORK AREA MONI TORI NG LS LUMP SUM 7.500. 00 7.500. 00
67 690160 300 MM CORRUGATED STEEL Pl PE DOAKNDRAI N M 54 175. 00 9, 450. 00
(2.01 MM THI CK)
68 691903 250 MM FLUVE DOWNDRAI N M 12 200. 00 2, 400. 00
69 692088 300 MM ENTRANCE TAPER EA 4 450. 00 1, 800. 00
70 692148 250 MM TAPERED | NLET EA 2 300. 00 600. 00
71 692383 300 MM ANCHOR ASSEMBLY EA 6 750. 00 4, 500. 00



02- 364204 Bl D245

02- TEH 36- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
10/ 12/ 05 10/ 13/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

72 721010 ROCK SLOPE PROTECTI ON VB 3.5 900. 00 3, 150. 00
(BACKING NO. 1, METHOD B)

73 721011 ROCK SLOPE PROTECTI ON VB 7 750. 00 5, 250. 00
(BACKI NG NO. 2, METHOD B)

74 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 37 450. 00 16, 650. 00

75 729010 ROCK SLOPE PROTECTI ON FABRI C MR 110 6. 00 660. 00

76 (SF) 750498 M SCELLANEOUS METAL KG 273 45. 00 12, 285. 00
(RESTRAI NER - CABLE TYPE)

77 (SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 370 25. 00 9, 250. 00

78 800060 FENCE ( TYPE WM AND BW M 20 125. 00 2, 500. 00

79 820112 MARKER ( CULVERT) EA 6 75. 00 450. 00

80 035367 H GHWAY POST MARKER EA 1 75. 00 75. 00

81 820151 OBJECT MARKER ( TYPE L-1) EA 2 75. 00 150. 00

82 (S) 832001 METAL BEAM GUARD RAI LI NG M 380 125. 00 47, 500. 00

83 ( SF) 049944 TUBULAR BI CYCLE RAI LI NG M 207 390. 00 80, 730. 00

84 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 4 3, 500. 00 14, 000. 00

85 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 3 2,000. 00 6, 000. 00

86 (F) 839725 CONCRETE BARRI ER ( TYPE 736) M 207 220. 00 45, 540. 00

87 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1,270 3.00 3, 810. 00
( SPRAYABLE)

88 (S) 850122 PAVEMENT MARKER EA 61 30. 00 1, 830. 00
( RETROREFLECTI VE- RECESSED)

89 999990 MOBI LI ZATI ON LS LUMP SUM 285, 000. 00 285, 000. 00

TOTAL 2,979, 595. 25
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02- 364204

02- TEH 36-R

10/ 12/ 05

.00
- 00
- 00

SUMMARY

OF

.00

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

REMA/

150000.
10000.
25000.

136500.
39200.

1000.
10250.
8700.
4800.
1350.
400.
4500.
2500.
9000.
18000.
7049.
350000.
4000.
12000.
10000.
2500.
11000.
9200.
11440.
1500.
1140.
1350.
1500.

NI NG BI DDERS

40.
200, 000.
15, 000.
25, 000.
85.
200.
20.

25.

13.

8.

85.
200.
55.
500.
50.

12.

15.
400, 000.
4, 000.
500.
150.

2, 500.
150.
100.

75.
465.

1.

420.

1, 600.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

200000.
30000.
25000.
77350.
22400.

400.
10250.
7540.
3840.
1275.
800.
990.
500.
1800.
14400.
15105.
400000.
4000.
6000.
6000.
2500.
8250.
4600.
3900.
1395.
570.
1134.
4800.

Bl D245
PAGE 9
10/ 13/ 05



02- 364204 Bl D245

02- TEH 36-R SUMMARY OF REMAI NI NG BI DDERS PAGE 10

10/ 12/ 05 10/ 13/ 05
| TEM SECOND THI RD FOURTH

BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 86. 00 6192. 00 100. 00 7200. 00 86. 00 6192. 00
41 1.00 75. 00 2.00 150. 00 2.00 150. 00
42 3.00 330. 00 3.00 330. 00 3.00 330. 00
43 6, 500. 00 3250. 00 5, 000. 00 2500. 00 15, 000. 00 7500. 00
44 210. 00 128100. 00 225.00 137250. 00 160. 00 97600. 00
45 12, 000. 00 1200. 00 10, 000. 00 1000. 00 10, 000. 00 1000. 00
46 15. 00 1170. 00 20. 00 1560. 00 10. 00 780. 00
47 54. 00 648. 00 60. 00 720. 00 55. 00 660. 00
48 7.50 180. 00 8. 00 192. 00 20. 00 480. 00
49 7.50 2775. 00 8. 00 2960. 00 15. 00 5550. 00
50 20, 000. 00 20000. 00 25, 000. 00 25000. 00 30, 000. 00 30000. 00
51 10, 000. 00 80000. 00 10, 000. 00 80000. 00 8, 000. 00 64000. 00
52 2, 000. 00 40000. 00 950. 00 19000. 00 1, 500. 00 30000. 00
53 2,000. 00 470000. 00 1, 650. 00 387750. 00 2, 300. 00 540500. 00
54 100. 00 13300. 00 125. 00 16625. 00 25. 00 3325. 00
55 3, 350. 00 67000. 00 2,500. 00 50000. 00 2,500. 00 50000. 00
56 56. 00 56392. 00 50. 00 50350. 00 45. 00 45315. 00
57 250. 00 2000. 00 500. 00 4000. 00 200. 00 1600. 00
58 110. 00 4840. 00 125. 00 5500. 00 250. 00 11000. 00
59 10. 00 20200. 00 3.50 7070. 00 5.00 10100. 00
60 3.00 144870. 00 3.00 144870. 00 3.00 144870. 00
61 150. 00 1800. 00 100. 00 1200. 00 125. 00 1500. 00
62 27.00 84672. 00 20. 00 62720. 00 15. 00 47040. 00
63 15. 00 56700. 00 25.00 94500. 00 20. 00 75600. 00
64 350. 00 700. 00 300. 00 600. 00 450. 00 900. 00
65 526, 000. 00 526000. 00 500, 000. 00 500000. 00 500, 000. 00 500000. 00
66 10, 000. 00 10000. 00 10, 000. 00 10000. 00 15, 000. 00 15000. 00
67 300. 00 16200. 00 150. 00 8100. 00 240. 00 12960. 00
68 450. 00 5400. 00 400. 00 4800. 00 240. 00 2880. 00
69 600. 00 2400. 00 450. 00 1800. 00 1, 300. 00 5200. 00
70 500. 00 1000. 00 400. 00 800. 00 1, 300. 00 2600. 00
71 1, 200. 00 7200. 00 400. 00 2400. 00 1, 300. 00 7800. 00
72 650. 00 2275. 00 500. 00 1750. 00 150. 00 525. 00
73 650. 00 4550. 00 300. 00 2100. 00 150. 00 1050. 00
74 200. 00 7400. 00 250. 00 9250. 00 170. 00 6290. 00
75 2.00 220. 00 10. 00 1100. 00 5.00 550. 00
76 50. 00 13650. 00 150. 00 40950. 00 53. 00 14469. 00
77 25. 00 9250. 00 15. 00 5550. 00 31. 00 11470. 00
78 25.00 500. 00 110. 00 2200. 00 150. 00 3000. 00




02- 364204 Bl D245

02- TEH 36-R SUMMARY OF REMAI NI NG BI DDERS PAGE 11
10/ 12/ 05 10/ 13/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
79 65. 00 390. 00 50. 00 300. 00 65. 00 390. 00
80 75. 00 75. 00 50. 00 50. 00 75. 00 75. 00
81 75. 00 150. 00 50. 00 100. 00 50. 00 100. 00
82 100. 00 38000. 00 110. 00 41800. 00 115. 00 43700. 00
83 250. 00 51750. 00 250. 00 51750. 00 275.00 56925. 00
84 3, 000. 00 12000. 00 3, 200. 00 12800. 00 3, 500. 00 14000. 00
85 3, 000. 00 9000. 00 2, 000. 00 6000. 00 2, 000. 00 6000. 00
86 250. 00 51750. 00 300. 00 62100. 00 265. 00 54855. 00
87 3.00 3810. 00 3.00 3810. 00 3.00 3810. 00
88 30. 00 1830. 00 30. 00 1830. 00 29. 00 1769. 00
89 310, 000. 00 310000. 00 315, 000. 00 315000. 00 350, 000. 00 350000. 00

TOT 3, 086, 083. 50 3, 155, 896. 00 3, 357, 129. 00



